
The Commonwealth of Massachusetts 
E x e c u t i v e  O f f i c e  o f  A d m i n i s t r a t i o n  a n d  F i n a n c e  

D e s i g n e r  S e l e c t i o n  B o a r d  
1 Ashburton Place, 10th Floor, Room 1004 

Boston, Massachusetts 02108 
TEL: (617) 727-4046 
FAX: (617) 727-0112 

PUBLIC NOTICE #08-13 
August 6, 2008 

This Board will accept applications from architects, engineers, or other disciplines as noted, whichever is designated for 
the projects described in the attached Public Notice identified as List #08-13. Applicants are requested to submit a 
separate Designer Selection Board Application 2005 Form (16 COPIES) for each project for which they wish to be 
considered. PLEASE NOTE THAT THE NEW APPLICATION FORM ISSUED AS OF JANUARY 1, 2000 HAS 
BEEN REVISED.  The new revised form is entitled DSB 2005 Application Form.  An electronic copy of the new 
DSB 2005 Master File Brochure and the new DSB 2005 Application Form in Microsoft Word for Windows ® 97 is 
available from the Web site address http://www.state.ma.us/cam/DSB/fi_dselectboard.html.   Please be sure to use the 
revised form.  An additional electronic copy of the completed Application Form in cd format, using MS Word or 
other word processing software, is to be included with the printed Applications.  Application closing date for 
projects on List #08-13 is 2:00 p.m., WEDNESDAY, AUGUST 27, 2008. Copies of the advertisements may be found 
on the web by going to the DCAM web-site at http://www.mass.gov/cam/DSB/index.html. Please send all correspondence 
to the Designer Selection Board, ONE ASHBURTON PLACE, ROOM 1004, BOSTON, MA  02108. Please utilize 
return receipt, registered, or certified mail if acknowledgment of delivery of application(s) is desired.  *Forms which may 
be reproduced can be picked up free of charge on regular work days between 8:45 a.m. – 4:30 p.m. at the above address. 
Bearer must prepare his own receipt for hand delivered data if a receipt is desired. 

This Public Notice, including attachments, may be duplicated by any and all interested persons and is being furnished to 
the following societies for their information and disposition: 

Please note the following: This Public Notice #08-13  includes:  (a) the procedures for conforming to Executive 
Order #390 (Minority and Women Owned Business Participation)  

ALL APPLICATIONS MUST BE SUBMITTED ON THE NEW DSB 2005 APPLICATION  FORM (ENCLOSED 

HEREIN) 


FAILURE TO DO SO WILL BE THE BASIS FOR REJECTION OF YOUR APPLICATION. 


Gordon P. Sainsbury, AIA; RIBA 
EXECUTIVE DIRECTOR, DESIGNER SELECTION BOARD 

http://www.state.ma.us/cam/DSB/fi_dselectboard.html
http://www.mass.gov/cam/DSB/index.html


_______________________________________________________ 

The Commonwealth of Massachusetts 
E x e c u t i v e  O f f i c e  o f  A d m i n i s t r a t i o n  a n d  F i n a n c e  

D e s i g n e r  S e l e c t i o n  B o a r d  
1 Ashburton Place, 10th Floor, Room #1004 

Boston, Massachusetts 02108 
TEL: 	(617) 727-4046 
FAX: 	(617) 727-0112 

PUBLIC NOTICE 

TO:	 Worcester Telegram 20 Franklin Street, Legal Ads Worcester, 01609 
The Republican 1860 Main Street, Legal Ads Springfield, 01101 

FROM: Designer Selection Board 

DATE: July 29, 2008 

SUBJECT: Classified Legal Advertisement 

On August 8, 2008, please insert one day only, the below approximate 2 column 2 inch classified legal 
advertisement of the Designer Selection Board. Submit proof of advertisement attached to your invoice. 
Please refer to P.O.  #GAE DESB #7173. 

Gordon P. Sainsbury, AIA; RIBA 
EXECUTIVE DIRECTOR 

DESIGNER SELECTION BOARD 

PUBLIC NOTICE DESIGNER SELECTION BOARD 	 PUBLIC NOTICE 

Engineers and architects are advised that DSB Project List #08-13, dated August 6, 2008 describing 01 
Division of Capital Asset Management and Maintenance (DCAM) projects is now available.  Copies of the 
advertisements may be found on the web by going to the DCAM web-site at 
http://www.mass.gov/cam/DSB/index.html. Please send all correspondence to the Designer Selection Board, ONE 
ASHBURTON PLACE, ROOM 1004, BOSTON, MA  02108. Application closing date is 2:00 p.m., 
WEDNESDAY, AUGUST 27, 2008. 

PUBLIC NOTICE DESIGNER SELECTION BOARD 	 PUBLIC NOTICE


http://www.mass.gov/cam/DSB/index.html


APPLICANTS PLEASE NOTE: 

The following requirements were implemented on the following dates and continue to be requirements. 

July 2008: 

In the future it will only be necessary to attach “SOMWBA Certification forms” for MBE and WBE and 
“Sub-consultant Acknowledgement forms” to ONE (ORIGINAL) copy of the applications and NOT all 
sixteen (16) copies. 
Application Change: Copies for DSB 2005 Application change from 15 to 16 copies. 

April 2008: 

Application Changes: Question 2a - Changed from Project # to DSB #, Item # and Question 12 – 
Professional Liability Claims Changed from 7 to 5 years. 

January 2008: 

In reference to April 2007, display only applications e.g. PDF format are NOT acceptable. 

October 2007: 

A person may not submit more than one application as a “prime” applicant on the same project. The 
applications of any such applicant shall be considered disqualified. This rule does not preclude a person 
applying as a "prime" applicant even though that applicant is also listed as a consultant on one or more 
other “prime" applications on the same project. For the purposes of this paragraph the term “person” 
means an individual, corporation, association, partnership or other legal entity. 

April 2007: 

Application Change:  An additional electronic copy of the completed Application Form in cd format, 
using MS Word or other word processing software, is to be included with the printed Applications. 

If an updated Master File Brochure is submitted at any time, an additional electronic copy in cd format 
using MS Word or other word processing software is to be included with the submitted update. 

Application Change:  Question #9 – “Construction Cost” replaced “Project Cost” 

April 2006: 

Change of address. As of April 3, 2006, all future correspondence should be delivered to One Ashburton 
Place, 10th Floor, Room 1004, Boston, MA 02108. 

February 2006: 

•	 Please be sure to use the latest forms when applying for State funded projects. 
•	 It is the responsibility of the Prime applicant to ensure all of their sub-consultants also use the current 

application forms. Failure to do so will be grounds for the application to be rejected. 

April 2005: 

•	 Please note New DSB 2005 Application Form. 
•	 Applicants are now required to respond to Question #10 as noted on page 7 of the application form. 
•	 It is a requirement that all applicants supply signed DSB SC-A's (SUB-CONSULTANT 

ACKNOWLEDGEMENT) for each listed sub-consultants stating that they are aware and agree to 



being nominated by said applicant. One Copy of which must have an original signature. This form is 
now the last page of the DSB Application 2005.  

• Failure to supply above documents may result in rejection of application. 
• Please note New DSB 2005 Master File Brochure 
•	 New Section on the Web: Most Common Mistakes On Applications at 

(http://www.state.ma.us/cam/dsb/db_dsbcommon.html) 

October 2003: 
Please be advised that only those consultants listed in the advertisement should be nominated in the 
application by the Prime consultant. Any MBE/WBE requirement should be met within the requested 
consultant list. Utilizing consultants not requested in order to fulfil the MBE/WBE is unacceptable and 
will severely limit the Prime's chances of being appointed to the project. 

http://www.state.ma.us/cam/dsb/db_dsbcommon.html


D S  B  2 0 0  5  M A S  T  E  R  F  I  L  E  B R  O C H U R E 


In addition to the individual application form separately filed for each specific project, architects, engineers, planners, 
construction managers, and related construction industry consultants who wish to be considered for appointment as 
program consultants, designers, or construction managers on state projects under the jurisdiction of the Designer Selection 
Board must submit current (within one year of application) credentials in the form of a master brochure as specified on the 
new DSB Master File 2005 Brochure, (attached herein). If an updated Master File Brochure is submitted at any time, an 
additional electronic copy in cd format using MS Word or other word processing software, is to be included with the 
submitted update.  Applicants may supplement the required material with their printed brochure, including pictures and 
illustrations and any other information which the applicant deems essential to be representative of his or her capabilities.  
Please utilize return receipt if an acknowledgment is desired.  All material shall become the property of the 
Commonwealth, may be disposed of without notification, and shall be considered public information. 

Electronic copies of the forms are available at the following Commonwealth’s Web site:   
http://www.state.ma.us/cam/forms/fi_dselectboard.html 

CHAPTER 579 

In accordance with Chapter 579 of the Acts of 1980 all contracts for designer services for all capital facility projects 
entered into on or after January 1, 1982 shall conform to those provisions specified in this act.  Some of the major changes 
mandated by this legislation include the following: 

1. 	 Lump sum design fees may be set by the Commissioner prior to DSB selections process, or negotiated after the DSB 
selection process. (See M.G.L. C.7, §38G).  If designer’s fee is negotiated, he must file a truth-in-negotiations 
certificate. (Revised to M.G.L. C.7, §38G per Chapter 189 of 1984). 

2. 	 There can be no change in consultants from those named on the DSB application unless approved by the 
Commissioner and reported to the DSB.  The director may require a Consultant employed by the designer to obtain 
and maintain liability insurance. 

Section 38G 

(a)	 In the selection of a designer when the fee for design services has been set by the commissioner prior 
to the selection process, the commissioner shall appoint a designer from among the list transmitted to 
him or her under section thirty-eight F. If the commissioner appoints any designer other than the one 
ranked first by the board, he or she shall file a written justification of the appointment with the board. 

(b) When the fee for design services is to be negotiated, the commissioner shall review the list 
transmitted by the board, and may exclude any designer from the list if a written explanation of the 
exclusion is filed with the board.  The commissioner shall then appoint a designer based on successful 
fee negotiation. The commissioner or persons designated by him or her shall first negotiate with the 
first ranked designer remaining on the list.  Should the commissioner be unable to negotiate a 
satisfactory fee with the first ranked designer within thirty days, negotiations shall be terminated and 
negotiations undertaken with the remaining designers, one at a time, in the order in which they were 
ranked by the board, until an agreement is reached.  In no event may a fee be negotiated which is 
higher than a maximum fee set by the commissioner prior to selection of finalists.  Should the 
commissioner be unable to negotiate a satisfactory fee with any designer initially selected as a finalist 
by the board, the board shall recommend additional finalists in accordance with the provisions of this 
chapter. The commissioner may require a finalists with whom a fee is being negotiated to submit a 
fee proposal and include with it such information as the commissioner requires to provide current cost 
and pricing data on the basis of which the designer’s fee proposal may be evaluated. 

(c) 	 All fees shall be stated in designer’s contracts and in any subsequent amendment thereto as a total 
dollar amount.  Contracts may provide for equitable adjustments in the event of changes in scope or 
services. 
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ELIGIBILITY REQUIREMENTS FOR ALL APPLICANTS TO THE DSB 

1.	 Submission of Master File Brochure Data or the DSB 2005 Master File Brochure in the format required, and at least 
annually, continuously update same.  

2.	 Updating of the DSB 2005 Master File Brochure when there are significant principal or key personnel changes in a 
firm. 

3.	 Receipt of applications from designers who are full time employees of another firm shall disqualify the applicant. 

4.	 A person may not submit more than one application as a “prime” applicant on the same project. The applications of 
any such applicant shall be considered disqualified. This rule does not preclude a person applying as a "prime" 
applicant even though that applicant is also listed as a consultant on one or more other “prime" applications on the 
same project. For the purposes of this paragraph the term “person” means an individual, corporation, association, 
partnership or other legal entity. 

5.	 Simultaneous receipt of applications from individuals or group of individuals who are associates or who are involved 
in an association or corporation filing for the same project shall disqualify the applicants. 

6.	 Applicants agree to execute the DCAM Standard Contract for Final Design and Contract Administration Services 
(Revised 11/06, replaces the former DCAM Form C-2 Contract for Design Services) or the DCAM Standard Contract 
for Studies, Programs, Master Plans & Reports, DCAM Form C-3 if applicable. 

7.	 Chapter 7, Section 38H(e) (iv) requires that on public design contracts where the total design fee is expected to exceed 
$10,000 or for the design of a project for which the estimated construction cost is expected to exceed $100,000 the 
designer shall: 

a) File its latest CPA or PA audited financial statement with the Division of Capital Asset Management and Maintenance 
(DCAM), and continue to do so annually throughout the term of the contract; 

b) Submit a statement from a CPA or PA that states that they have examined management’s internal auditing controls, 
and expresses their opinion regarding those controls. 

8. 	 Every application or statement filed pursuant to this section shall be sworn to under penalties of perjury.  A designer, 
programmer or construction manager who has been determined by the Board to have filed materially false information 
under this section shall be disqualified by the Board from further consideration for any project for such time as the 
Board determines is appropriate.  UNSIGNED APPLICATIONS WILL NOT BE CONSIDERED BY THE 
BOARD. 

ADDITIONAL REQUIREMENTS FOR DESIGNERS PROVIDING PLANS & SPECIFICATIONS 

(a) Certification that the applicants’ legal entity, if applying to perform design services other than preparation of 
studies, surveys, soil testing, cost estimates, programs, or construction management is a designer as defined.  The 
definition of a design professional as listed in M.G.L. C.7, §38A½ follows:   

“Designer,” an individual, corporation, partnership, sole proprietorship, joint stock company, joint venture, or other entity 
engaged in the practice of architecture, landscape architecture, or engineering, which satisfies the following: 

(i) if an individual, the individual is a registered architect, landscape architect, or engineer; (registered in the 
Commonwealth of Mass.) 

(ii) if a partnership, a majority of all the partners are persons who are registered architects, landscape 
architects, or engineers; (registered in the Commonwealth of Mass.) 

(iii) if a corporation, sole proprietorship, joint stock company or other entity, the majority of directors or a 
majority of the stock ownership and the chief executive officer are persons who are registered architects, 
landscape architects or engineers, and the person to be in charge of the project is registered in the discipline 
required for the project. 
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[Note: This requires that the chief executive officer and a majority of the directors or a majority of the stock ownership be 
registered architects, landscape architects or engineers, and that the person to be in charge of the project be registered in 
the discipline required for the project. “Registered” means registered in the Commonwealth of Massachusetts.] 

(iv) if a joint venture, each joint venturer satisfies the requirements of this section. 

(b) As a condition of application, each applicant agrees to carry, if selected for the new project, (other than a master 
plan, study, program, or construction management) professional liability insurance in the amount equal to 10% of the 
estimated construction cost of the project, in conformance with the provisions of Article 18 of the standard design 
contract, i.e. minimum coverage of $250,000 and maximum coverage of $1,000,000. 

CRITERIA FOR SELECTION OF SEMI-FINALISTS AND FINALISTS 

IN CONFORMANCE WITH CHAPTER 7, SECTION 38F 

1. 	 Prior similar experience best illustrating current qualifications for this project. 

2. 	 Identity and qualifications of the key persons and consultants who will work on this project. 

3. 	 Depth of the firm with respect to size and complexity of the project. 

4. 	 Past performance on public and private projects. 

a. 	 Quality, clarity, completeness and accuracy of contract documents and design contract. 

b. 	 Effectiveness of meeting established program requirements and function within allotted budget. 

c. 	 Accuracy of cost estimates including assessment of contractors’ requisitions for payment and change order 
proposals. 

d. 	 Management ability to meet schedules including submission of design and contract documents and processing of 
shop drawings, contractors’ requisitions and change orders. 

e. 	 Coordination and management of consultants. 

f. 	 Working relationship with contractors, subcontractors, Division of Capital Asset Management and Maintenance 
(DCAM) staff and agency representatives. 

5. 	 Financial stability - including prompt payment of consultant fees. 

6. 	 Current workload with DCAM and other public agencies. 

7. 	 Geographical location of the firm with respect to the proposed project. 

8. 	 Participation of MBEs and WBEs as prime consultants or subconsultants in a role consistent with the participation 
goals set forth for the project. 

a. 	 The Designer Selection Board adheres to Executive Order #390 as implemented by the Division of Capital Asset 
Management and Maintenance establishing goals for minority business enterprise (MBE) and women business 
enterprise (WBE) participation on all design contracts unless otherwise noted.  (See attached pages 6-10) 

b. 	 The Minority Business Enterprise and Woman Business Enterprise participation goals established for each 
contract are set forth on the first page of the “Designer Selection Board Project Criteria” solicitation for that 
contract. 
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PARTICIPATION BY MINORITY OWNED BUSINESSES 

AND WOMAN OWNED BUSINESSES 


Pursuant to Executive Order 390, the Commissioner of  the Division of Capital Asset Management and Maintenance 
(DCAM), as designee of the Secretary of Administration and Finance, has developed the following goals and procedures 
to encourage full participation by minority business enterprises (MBEs) and women businesses enterprises (WBEs) 
(collectively M/WBEs) on contracts for design services entered into by DCAM. 

GOALS 

Subject to the terms of this memorandum, the following M/WBE participation goals shall apply to the total dollar value of 
all study and design contracts awarded for every DCAM project: 

MBE participation goal: 8% 

WBE participation goal: 4% 

If the contracting design firm is an MBE or WBE, then  M/WBE participation credit shall be given in an amount equal to 
the entire fee paid to the contracting firm. Please note: if the contracting design firm is itself an MBE or WBE, it will still 
need to obtain participation by another MBE or WBE to meet the goal that  it cannot itself fulfill. If the contracting design 
firm is not itself an MBE or WBE, then M/WBE participation credit will be given for the value of any work under the 
contract that is actually performed by each MBE or WBE subcontractor or subconsultant (hereafter “subcontractors”) to 
the Designer. MBE participation may not be substituted for WBE participation, nor may WBE participation be substituted 
for MBE participation. 

MODIFICATION OF M/WBE PARTICIPATION GOALS FOR PARTICULAR PROJECTS 

DCAM/User Agency reserves the right to reduce or waive the M/WBE participation goals stated above for a particular 
project prior to the receipt of applications to the Designer Selection Board  upon its own initiative or upon the request of 
any applicant if DCAM determines that it is not feasible for a non-M/WBE design firm to meet the M/WBE goals 
established for the project based upon any or all of the following: (i) actual M/WBE availability, (ii) the geographic 
location of the project to the extent related to M/WBE availability, (iii) the contractual scope of work, (iv) the percentage 
of work available for subcontracting to M/WBEs, or (v) other relevant factors as determined by DCAM.  

The M/WBE participation goals established for each project are set forth in the Designer Selection Board Project Criteria 
published for that project.  

After a project is advertised, requests from prospective applicants to reduce or waive the M/WBE participation goals for 
that project, with all supporting documentation, must be submitted with the application, with a copy to DCAM’s 
Compliance Office, One Ashburton Place, 15th Floor, Boston, MA  02108. Except as provided below, DCAM will not 
consider any request to reduce or waive the M/WBE participation goals for a project if the request is received after this 
deadline. 
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DETERMINATION OF M/WBE STATUS 

A minority owned business shall be considered an MBE only if it has been certified as a minority owned business by the 
State Office of Minority and Women Business Assistance (“SOMWBA”). A woman owned business shall be considered a 
WBE only if it has been certified as a woman owned business by SOMWBA. 

Certification as a disadvantaged business enterprise (“DBE”), certification as an M/WBE by any agency other than 
SOMWBA, or submission of an application to SOMWBA for certification as an M/WBE  shall not confer M/WBE status 
on a firm. 

Minority owned businesses and woman owned businesses are strongly encouraged to submit applications for certification 
as M/WBEs to SOMWBA. Information is available from SOMWBA, Ten Park Plaza, Room 3740, Boston, MA  02116 
(617) 973-8692, and on the Internet at <http://www.state.ma.us/somwba>.  

IDENTIFICATION OF M/WBE PARTICIPANTS BY THE SELECTED DESIGNER 

The current SOMWBA Certification Letters showing that the MBE/WBE is certified in the area of work for which 
it is listed on the application must be submitted for each and every MBE and WBE firm listed on the application, 
and must be submitted with the application. 

Not later than five (5) working days after the Designer receives notice of selection for the advertised project, (A-5 Letter), 
the Designer shall submit to DCAM’s Compliance Office (i) a Letter of Intent for each of the M/WBEs that will perform 
work under the contract, and (ii) a Schedule of M/WBE Participation. The form of Letter of Intent and Schedule of 
M/WBE Participation are included in this application package. 

Within five (5) working days after receipt of the Letters of Intent, DCAM’s Compliance Office shall review and either 
approve or disapprove the Designer’s submissions. Without limitation, DCAM reserves the right to reject the Letter of 
Intent of any M/WBE that is to perform work in a category that is not listed in its SOMWBA certification, or if the price 
to be paid for the M/WBE Work as stated in the Letter of Intent does not bear a reasonable relationship to the value of 
such work as reasonably determined by DCAM. If the Designer has not submitted an appropriate Schedule of M/WBE 
Participation and appropriate Letters of Intent and SOMWBA certification letters establishing that the M/WBE 
participation goal for the project will be met, the Designer may be considered ineligible for award of the contract and 
DCAM may award the contract to the second ranked Designer, subject to that Designer’s compliance with these 
conditions. 

DCAM reserves the right to reduce or waive the M/WBE participation goals for a project after selection of the designer 
and before execution of the contract, provided that no such reduction or waiver shall be granted except under the 
following circumstances: the selected Designer must establish and document that it has been unable to obtain 
commitments from M/WBE subcontractors sufficient to meet the M/WBE goals for the project after having made a 
diligent, good faith effort to do so; all such documentation must accompany the Designer’s request to reduce or  waive the 
M/WBE participation goal and shall include, at a minimum, the following: 

•	 A list of all items of work under the contract that the Designer made available for subcontracting to W/MBEs. The 
Designer shall identify all items of work that the Designer did not make so available and shall state the reasons for not 
making such work available for subcontracting to W/MBEs. The Designer shall also demonstrate that, where 
commercially reasonable, subcontracts were divided into units capable of being performed by M/WBEs.  

•	 Evidence that the Designer sent written notices soliciting proposals to perform the items of work made available by 
the Designer for subcontracting to W/MBEs to all W/MBEs qualified to perform such work. The Designer shall 
identify (i) each W/MBE solicited, and (ii) each W/MBE listed in the SOMWBA directory under the applicable trade 
category who was not solicited and the reasons therefor. The Designer shall also state the dates notices were mailed 
and provide a copy of the written notice(s) sent. 

•	 Evidence that the Designer made reasonable efforts to follow up the written notices sent to M/WBEs with telephone 
calls or personal visits in order to determine with certainty whether the M/WBEs were interested in performing the 
work. Phone logs or other documentation must be submitted. 
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•	 A statement of the response received from each M/WBE solicited, including the reason for rejecting any M/WBE who 
submitted a proposal.  

•	 Evidence of efforts made to assist M/WBEs that need assistance in obtaining bonding, insurance, or lines of credit 
with suppliers if the inability of  M/WBEs to obtain bonding, insurance, or lines of credit is a reason given for the 
Designer’s inability to meet the M/WBE goals.  

•	 The Designer also shall submit any other information reasonably requested by DCAM to show that the Designer has 
taken all actions which could be reasonably expected to achieve the M/WBE participation goals. 

The Designer may submit any other information supporting its request for a waiver or reduction in the M/WBE 
participation goals, such as evidence that the Designer placed advertisements in appropriate media and trade association 
publications announcing the Designer’s interest in obtaining proposals from M/WBEs, and/or sent written notification to 
M/WBE economic development assistance agencies,  trade groups and other organizations notifying them of the project 
and the work to be subcontracted by the Designer to M/WBEs.  

Requests by a selected Designer to reduce or waive the M/WBE participation goals for a particular project based upon the 
Designer’s inability to obtain commitments from M/WBE subcontractors sufficient to meet the M/WBE goals after having 
made a diligent, good faith effort to do so must be received by DCAM not later than five (5) business days after receipt by 
the Designer of the notice of selection (A-5 Letter). 

The Designer’s compliance with these procedures and goals is a prerequisite for award of the contract, provided that 
DCAM reserves the right to waive minor defects in documents and extend time limits in its sole discretion. 
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_____________________________________________________ 

SCHEDULE FOR PARTICIPATION 
BY MINORITY/WOMEN BUSINESS ENTERPRISES 

DIVISION OF CAPITAL ASSET MANAGEMENT 

DCAM Project Number_______________________________  Project Location___________________________________________ 

Project Name ________________________________________________________________________________________________ 

This form must be submitted by the Designer within five (5) working days after the Designer receives notice of selection (A-5 Letter). A 
Letter of Intent and SOMWBA certification letter for each M/WBE must be submitted with this Schedule 
of M/WBE participation. 

BIDDER CERTIFICATION: 

The undersigned Design firm agrees that it will subcontract with the following listed firms for the work described and for the dollar amounts listed 
below.  For purposes of this commitment, the MBE and WBE designation means that a business has been certified by SOMWBA as either a MBE, 
WBE or M/WBE.  The Designer must indicate the MBE/WBE firms it intends to utilize on the project as follows (attach additional sheets if 
necessary): 

Company Name 
& Address 

MBE or 
WBE 

Describe MBE/WBE  
Scopes of Work 

Total Dollar Value of  
Participation 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

8. 

MBE Goal: $_________________ Total Dollar Value of MBE Commitment: $_______________ 


WBE Goal: $_________________ Total Dollar Value of WBE Commitment: $_______________ 


The undersigned hereby certifies that he/she has read the terms and conditions of the contract with regard to MBE/WBE participation and is 

authorized to bind the Designer to the commitment set forth above. 


Name of Designer__________________________________________ Authorized Signature_________________________________ 


Business Address_______________________________________ Print Name_________________________________________ 

Title______________________________________________ 

Telephone No.__________________ Fax No.________________ Date ______________________________________________ 

Design Schedule for Participation – Revised 02/05/02 
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___________________________________________________ 

LETTER OF INTENT 
MINORITY/WOMEN BUSINESS ENTERPRISES PARTICIPATION 

DIVISION OF CAPITAL ASSET MANAGEMENT 
(To be completed by MBE/WBE, and submitted to the Compliance Office by the Designer within five (5) working days after the 

Designer receives notice of selection (A-5 Letter). 

DCAM Project Number________________________________________________ 

Project Name ________________________________________________________ 

Project Location______________________________________________________ 

To__________________________________________________________________  
   Name of Designer 

1.	 This firm intends to perform work in connection with the above project.  

Indicate SOMWBA Certification: 

____ MBE 

____ WBE 

____ M/WBE 

2.	 This firm is currently certified by SOMWBA to perform the work identified below, and has not changed its minority/women 
ownership, control, or management without notifying SOMWBA within thirty (30) days of such a change. Attached is a copy 
of the most recent SOMWBA certification letter issued to my company. 

3.	 This firm understands that if the Designer referenced above is awarded the contract, the Designer intends to enter into an 
agreement with this firm to perform the activity described below for the prices indicated.  This firm also understands that the 
above-referenced firm, as Designer, will make substitutions only as allowed by the Contract and applicable law. 

4.	 This firm understands that under the terms of the Contract, only work actually performed by an MBE/WBE will be credited 
toward MBE/WBE participation goals, and this firm cannot assign or subcontract out any of its work without prior written 
approval of the DCAM Compliance Office, and that any such assignment or subcontracting will not be credited toward 
MBE/WBE participation goals. 

MBE/WBE PARTICIPATION 

Describe MBE/WBE Scopes of Work Dollar Value of 
Participation 

Name of MBE/WBE Firm______________________________ 

Business Address_____________________________________ 

Telephone No________________ Fax No._________________ 

Design Letter of Intent – Revised 02/05/02 

Total Dollar Value: $_________________________________ 

Authorized Signature_________________________________ 

Print Name_________________________________________ 

Title______________________________________________ 

Date______________________________________________ 
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THIS OFFICIAL FORM MAY NOT BE ALTERED 
POLICY ON EMPLOYMENT OF STUDY CONSULTANTS FOR SUBSEQUENT DESIGN PROJECTS 

Amended by the Designer Selection Board on December 15, 2000 

1.	 The Commissioner may appoint a designer to perform continued or extended services if the following conditions are met: 

(i) a written statement is filed with the Board explaining the reasons for the continuation or extension of services; 

(ii) the program for the design services is filed with the Board if one is required by the regulations of the division; and 

(iii) the Board approves the appointment of the designer for continued or extended services and states the reasons therefor. 

2.	 When the Board has required that applicants list consultants which the applicants may employ, in no event shall a consultant be 
used who is debarred pursuant to Section forty-four C of Chapter one hundred and forty-nine as amended, and any change or 
addition to the consultants named in the application and allowed by the Board upon appointment must be approved by the Deputy 
Commissioner and reported to the Board, along with a written statement by the designer or construction manager of the reasons 
for the change. 
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GENERAL INSTRUCTIONS FOR FILING APPLICATIONS


1.	 As of 04/05, the application forms required for submissions to the Designer Selection Board have been updated.  The new forms 
are as follows:  DSB Mater File Brochure is replaced by the DSB 2005 Master File Brochure (included herein); DSB Application 
is replaced by the DSB 2005 Application Form (included herein). All specific project applications must be submitted on the new 
DSB 2005 Application forms.  Submissions that are on the old Form 2000 will not be accepted. 

2.	 An electronic copy of the new DSB 2005 Master File Brochure and the new DSB 2005 Application Form in Microsoft Word for 
Windows 97 is available for download from the Web site address: http://www.state.ma.us/cam/forms/fi_dselectboard.html. 

3.	 Applications should be limited to the application plus a maximum of 3 supplementary pages (double sided) unless otherwise 
noted. Information in excess of three pages, unless otherwise noted in the Public Notice Advertisement, may be the basis of 
rejection. Computer generated forms are allowed provided they do not substantially deviate from the DSB format.  Submit 16 
copies. 	Please duplicate forms double-sided, if possible, to minimize paper waste. 

4.	 No cover letters, binders and superfluous material.  Please staple upper right corner, landscape. 

5.	 DSB recommends that the principal who would be in charge of the project make sure that the form is complete including 
appropriate signature.  Unsigned applications will not be considered. 

6.	 When citing work performed by the applicant while employed by another firm, make certain said firm is properly identified 
including the individual's level of responsibility. 

7.	 By including a firm as a sub-consultant the applicant certifies that the listed firm has been advised that it was being included in 
the applicants team and it has agreed to work on this Project should the team be selected.  It is a requirement that all applicants 
supply a signed DSB SC-A’s (Sub-Consultant Acknowledgement).  There can be no change in consultants from those named 
unless approved by DCAM and reported to the Designer Selection Board (C.7, §38H(a)).  It is a requirement that all applicants 
supply the signed document, attached to the application, by the listed sub-consultants stating that they are aware and agree to 
being nominated by said applicant. Failure to supply above documents may result in rejection of application. 

8.	 DCAM contracts require that the Prime and Sub-Consultant personnel must be registered by the Commonwealth of Massachusetts 
in their respective disciplines and therefore, when applicable, the DSB looks for registration in the disciplines listed in order to 
satisfy DCAM contract requirements. 

9.	 Eligibility requirements are set forth on page 5 of this Public Notice in item 8(a).  Sub-paragraph (iii) of item 8(a) requires: 1) the 
majority of directors or a majority of the stock ownership to be persons who are Mass. registered architects, landscape architects 
or engineers; 2) the chief executive officer to be a person who is so registered; and 3) the person to be in charge of the project to 
be so registered in the discipline required for the project. 

10.	 When the Prime applicant is to fulfill any of the requested consultant roles in the advertisement, then that role shall be defined in 
the organization chart as the applicant. It should also be referenced in Section 7 (resume) and Section 8 (experience) such that it 
proves the applicant is skilled in supplying these roles on the project. 

11.	 Current SOMWBA Certification Letters showing that the MBE/WBE is certified in the area of work for which it is listed on the 
application must be submitted for each and every MBE and WBE firm listed on the application, and must be submitted with the 
application. 

12. Applicants are advised to apply only for those projects for which they are demonstrably qualified, as it reflects negatively on the 
applicant's credibility if the firm applies for every job advertised when only marginally qualified. 

13. Applications should be mailed to the Designer Selection Board, One Ashburton Place, Room 1004, Boston, MA 02108. 

14.	 The Board relies almost exclusively on the information submitted on the applications to arrive at a short list of semi-finalists.  
Therefore, do not include statements that refer to the Master File Brochure for additional information.  The Master File Brochures 
are usually considered upon request of a DSB member when additional supplementary information is needed. 

15.	 Joint ventures are not encouraged.  However, they may be advantageous for complex building types in which the participants 
have a combination of unique skills with a previous successful record of working together. 

16.	 Current workload with DCAM, other public agencies and the private sector are taken into consideration, however, usually only 
after the DSB has narrowed down the original applicants to a short list of qualified semi-finalists.  The Board fosters effective 
broad-based participation in public work within the design professions. 

NOTE	 CMR 810 Publication/Instructions for Designers (Form 9) was replaced by Designers Procedures Manual available on the 
Web site: www.mass.gov/forms/fi_designerprocman.html. 
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Massachusetts 
DSB 2005 

1. Firm Name (or if not an entity, individual’s name), and Business Address 2. Year Present Firm Established: 3. Date Prepared: 

4. Specify type of ownership and check 1, 2 or 3 below, if applicable. 
Master File 
Brochure Telephone No.: �  (1) 

1a. Submittal is for Branch or Subsidiary Office � (2) 
1b. Mass Vendor ID#: � (3) 

5a. Former Company Name(s), if any, and Year(s) Established:5. 	 Name of Parent company, if any: 

6. 	 Name of Sole Proprietor or Names of All Firm Partners and Officers 
Name Title MA.Reg. # 

a.	 
b.	 
c.	 

Title MA.Reg. # 
d. 
e. 
f. 

7. 	 ALL Members of the Board of Directors: 
Name Title MA.Reg. # Title MA.Reg. # 

a.	  d. 
b.	  e. 
c.	  f. 

8. 	 Names of All : 
 
 
Name 	 Title MA Reg. Status/Discipline Title MA Reg. # 
 
 

# 
a.	  d. 
b.	  e. 
c.	  f. 

9. 	 Indicate both the total numbers in each 
 
 
discipline and, within brackets, the total number holding Massachusetts's registrations.). 
 
 

Admin. Personnel ( ) Ecologists 
Architects ( ) Electrical Engineers 
Acoustical Engrs. ( ) Environmental Engrs. 
Code Specialists ( ) Fire Protection Engrs 
Civil Engrs. ( ) Geotech. Engrs. 
Construction Inspectors ( ) Industrial Hygienist 
Cost Estimators ( ) Interior Designers 
Drafters ( ) Landscape Architects 

( ) Licensed Site Profs. ( ) Other ( ) 
( ) Mechanical Engrs. ( ) ( ) 
( ) Planners: Urb./Reg ( ) ( ) 
( ) Specification Writers ( ) ( ) 
( ) Structural Engineers ( ) ( ) 
( ) Surveyors ( ) ( ) 
( ) ( ) ( ) 
( ) ( ) Total ( ) 

Commonwealth of 

SOMWBA Certified minority business enterprise (MBE) 
Parent Company SOMWBA Certified woman business enterprise (WBE) 

SOMWBA Certified minority woman business enterprise (M/WBE) 

Status/Discipline Name Status/Discipline 

If Corporation, or Other Entity Other than a Partnership, provide Names of 
Status/Discipline Name Status/Discipline 

 Owners (Stocks or Other Ownership) 
Ownership Name  Ownership Status/Discipline 

Personnel by Discipline: (List each person only once, by primary function  -- average number employed throughout the preceding 6 month period.  
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10. Ranges of Professional Services Fees
 

INDEX 
2005 2004 2003 2002 2001 

(insert Index number) 
1. Less than $100,000 5. $1 million to $2 million 

Federal Work 2. $100,000 to $250,000 6. $2 million to $5 million 

Summary of Professional Services Fees Received: 
Last 5 Years (most recent year first) 

3. $250,000 to $500,000 7. $5 million to $10 million 
All other domestic and foreign work 
Commonwealth of Massachusetts work 

4. $500,000 to $1 million 8. $10 million or greater 
Experience Profile Code Numbers for use with questions 11, 12 and 13 

001 Acoustics, Noise Abatement 037 Fisheries; Fish Ladders 
002 Aerial Photogrammetry 038 Forestry & Forest Products 
003 Agricultural Development; Grain Storage; 039 Garages; Vehicle Maintenance Facilities; 

Farm Mechanization Parking Decks 
004 Air Pollution Control 040 Gas Systems (Propane; Natural, Etc.) 
005 Airports; Navaids; Airport Lighting; 041 Graphic Design 

Aircraft Fueling 042 Harbors; Jetties, Piers, Ship Terminal Facilities 
006 Airports; Terminals & Hangars; Freight Structures or Components 

Handling 043 Heating, Ventilating, Air Conditioning 
007 Arctic Facilities 044 Health Systems Planning 
008 Auditoriums & Theaters 045 Highrise; Air-Rights-Type Buildings 
009 Automation; Controls; Instrumentation 046 Highways; Streets; Airfield Paving; Parking Lots 
010 Barracks; Dormitories 047 Historical Preservat ion 
011 Bridges 048 Hospital and Medical Facilities 
012 Cemeteries 048A Medical Facilities - Mental Health 
013 Chemical Processing & Storage 048B Medical Facilities - Acute Care 
014 Churches; Chapels 048C Medical Facilities - Ambulatory Care, Clinics 
015 Codes; Standards; Ordinances 049 Hotels, Motels 
016 Cold Storage; Refrigeration; Fast Freeze 050 Housing (Residential, Multi-Family; 
017 Commercial Building (low rise); Shopping Apartments; Condominiums) 

Centers 050A Housing - Residential Mental Health 
018 Communication Systems; TV; Microwave 050B Housing - Resid. Mental Ret. /Group Home 
019 Computer Facilities; Computer Service 050C Housing - Elderly 
020 Conservation and Resource Management 050D Housing - Assisted Living 
021 Construction Management 051 Hydraulics and Pneumatics 
022 Corrosion Control; Cathodic Protection; 052 Industrial Buildings; Manufacturing Plants 

Electrolysis 053 Industrial Processes; Quality Control 
023 Cost Estimating 054 Industrial Waste Treatment 
024 Dams  (Concrete; Arch) 055 Interior Design; Space Planning 
025 Dams  (Earth; Rock ); Dikes; Levees 055A Facilities Management 
026 Desalination (Process & Facilities) 056 Irrigation; Drainage 
027 Dining Halls; Clubs; Restaurants 057 Judicial and Courtroom Facilities 
028 Ecological & Archeological Investigations 058 Laboratories; Medical Research Facilities 
029 Educational Facilities; Classrooms 058A Laboratories; Commercial 
029A Educational Facilities; Higher Ed 058B Laboratories; Higher Ed Research Sciences 
029B Educational Facilities; Secondary Ed 058B Laboratories; Heavy Equipment 
029C Educational Facilities; Elementary Ed 058C Laboratories; Pathology, Medical Examiner 
029D Educational Facilities; Child Day Care 058D Laboratories; Crime Investigation 
030 Electronics 059 Landscape Architecture 
031 Elevators; Escalators; People Movers 060 Libraries; Museums; Galleries 
032 Energy Conservation; New Energy Sources 061 Lighting (Interiors; Display; Theatre, Etc.) 
032A Sustainable Design 062 Lighting (Exteriors ) 
033 Environmental Impact Studies, 063 Materials Handling Systems; Conveyors; 

Assessments or Statements Sorters 
034 Fallout Shelters; Blast-Resistant Design 064 Metallurgy 
035 Field Houses; Gyms; Stadiums 
036 Fire Protection 

065 Microclimatology; Tropical Engineering 100 Special Environments; Clean Rooms, Etc. 
066 Military Design Standards 101 Structural Design; Special Structures 
067 Mining and Mineralogy 102 Surveying; Platting; Mapping; Flood Plain 
068 Missile Facilities (Silos; Fuels; Transport) Studies 
069 Modular Systems Design; Pre-fabricated 103 Swimming Pools 

104 Storm Water Handling & Facilities 
070 Naval Architecture; Off-Shore Platforms 105 Telephone Systems (Rural; Mobile 
071 Nuclear Facilities; Nuclear Shielding Intercom, ; Etc. ) 
072 Office Buildings; Industrial Parks 106 Testing & Inspection Services 
073 Oceanographic Engineering 107 Traffic & Transportation Engineering 
074 Ordnance; Munitions; Special Weapons 108 Towers (Self-Supporitng & Guyed Systems) 
075 Petroleum Exploration; Refining 109 Tunnels & Subways 
076 petroleum and Fuel (Storage and Distribution) 110 Urban Renewals; Community Development 
077 Pipelines (Cross-Country - Liquid & Gas) 111 Utilities (Gas & Steam) 
078 Planning (Community, Regional 112 Value Analysis; Life-Cycle Costing 
079 Planning (Site, Installation, and Project) 113 Warehouses & Depots 
080 Plumbing and Piping Design 114 Water Resources; Hydrology; Ground Water 
081 Pneumatic Structures, Air-Support Buildings 115 Water Supply; Treatment and Distribution 
082 Postal Facilities 116 Wind Tunnels; Research/Testing Facilities 
083 Power Generation, Transmission, Distribution Design 
084 Prisons & Correctional Facilities 117 Zoning; Land Use Studies 
084A Correctional Facilities - Minimum Security 201 
084B Correctional Facilities - Medium Security 202 
084C Correctional Facilities - Maximum Security 203 
084D Correctional Facilities - Youth Detention 204 
084E Public Safety Facilities - Police/Fire Stations 205 
084F Public Safety Facilities – Training 
085 Product, Machine & Equipment Design 
086 Radar; Sonar; Radio & Radar Telescopes 
088 Recreation Facilities ( Parks, Marinas, Etc. ) 
088A Recreation Facilities - Ice Rinks 
088B Recreation Facilities - Senior/Community Centers 
088C Park Support Facilities (Bath House; Visitor Center) 
089 Rehabilitation (Buildings; Structures; Facilities) 
090 Resource Recovery; Recycling 
091 Radio Frequency Systems & Shieldings 
092 Rivers; Canals; Waterways; Flood Control 
093 Safety Engineering; Accident Studies, OSHA Studies 
094 Security Systems; Intruder & Smoke Detection 
095 Seismic Designs and Studies 
096 Sewage Collection, Treatment and Disposal 
097 Soils & Geologic Studies; Foundations 
098 Solar Energy Utilization 
099 Solid Wastes; Incineration; Land Fill 
099A Hazardous materials Abatement 
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Profile Code No. of Projects Total Gross Fees Profile Code No. of Projects Total Gross Fees Profile Code No. of Projects Total Gross Fees 
(in thousands) (in thousands) (in thousands) 

1. 11. 21. 

11. Profile of Firm’s Project Experience, Last 5 Years 

2. 12. 22. 
3. 13. 23. 
4. 14. 24. 
5. 15. 25. 
6. 16. 26. 
7. 17. 27. 
8. 18. 28. 
9. 19. 29. 
10. 20. 30. 

12. List all current Projects (except for work for the Commonwealth) 

Profile 
Code 

Role 
P, C, JV 
* 

St., Sch., D.D., 
C.D.,A.C. * 

Project Name, Location & Principal-in-Charge Owner Name & Address (Include Contact 
name and phone number) 

Project Cost 
(in thousands) 

Completion Date 
(Act 

1. 

2. 

3. 

4. 

5. 

6. 

7. 
 

for which Prime Applicant is performing or is under contract to perform any design services (add/subtract rows as needed). 
Phases 

ual or Estimated) 
(R)Renovation or (N)New 
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8. 

9. 

10. 

11. 

12. 

13. 

14. 

15. 

16. 

17. 

18. 

19. 
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13. List all Projects completed within the past 5 years for which Prime Applicant has performed, or has entered into a contract to perform any design services for all public agencies within the 
Commonwealth (add/subtract rows as needed). 
 

Role Phases 
 Project Cost Completion DateOwner Name & Address (Include ContactProfile P, C, JV St., Sch., D.D., Project Name, Location & Principal-in-Charge (Actual or Estimated) name and phone number) (in thousands) (R)Renovation or (N)New Code C.D.,A.C. 
1. 

2. 

3. 

4. 

5. 

6. 

7. 

8. 

14. 	 Professional Liability Insurance: 

Professional Liability Policy Certificate Number Present Policy Expiration Date Aggregate Amount Payable 

15. 	 I certify that all information is submitted under the penalties of perjury and that I am familiar with the Mass. State Building Code and also Mass. General Laws, Chapter 149, Section 44A-44H, 
Section 44M, and Chapter 30, Section 39M. I also certify that the undersigned is an Authorized Signatory of the Firm and is a Principal or Officer of the Firm. 

Submited by (Signature) 	 Printed Name and Title Date 

* P = Principal; C = Consultant; JV = Joint Venture; St. = Study;  	Sch = Schematic; D.D. = Design Development; C.D. = Construction Documents;  A.C. = Administration of Contract 
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Commonwealth of 
Massachusetts 
DSB 2005  
Application Form 

1. Project Name/Location for Which Firm is Filing: 2a. DSB # Item # 

2b. Mass. State Project # 

3a. Firm (Or Joint-Venture) - Name And  Address Of Primary Office To Perform The Work:   3e. Name Of Proposed Project Manager: 
For Study: (if applicable) 
For Design: (if applicable) 

3b. Date Present And Predecessor Firms Were Established: 3f. Name And Address Of Other Participating Offices Of The Prime Applicant, If Different From 
Item 3a Above: 

3c. Federal ID #: 3g. Name And Address Of Parent Company, If Any: 

3d. Name And Title Of Principal-In-Charge Of The Project (MA Registration Required): 

 Email Address: 
Telephone No: Fax No.: 

3h. Check Below If Your Firm Is Either: 
(1) SOMWBA Certified Minority Business Enterprise (MBE) �
(2) SOMWBA Certified Woman Business Enterprise (WBE) � 
(3) SOMWBA Certified Minority Woman Business Enterprise (M/WBE) � 

4. Personnel From Prime Firm Included In Question #3a Above By Discipline (List Each Person Only Once, By Primary Function  -- Average Number Employed Throughout The Preceding 6 Month 
Period. Indicate Both The Total Number In Each Discipline And, Within Brackets, The Total Number Holding Massachusetts Registrations): 

Admin. Personnel ( ) Ecologists ( ) Licensed Site Profs. ( ) Other ( ) 

Architects ( ) Electrical Engrs. ( ) Mechanical Engrs. ( ) ( ) 

Acoustical Engrs. ( ) Environmental Engrs. ( ) Planners: Urban./Reg. ( ) ( ) 

Civil Engrs. ( ) Fire Protection Engrs. ( ) Specification Writers ( ) ( ) 

Code Specialists ( ) Geotech. Engrs. ( ) Structural Engrs. ( ) ( ) 

Construction Inspectors ( ) Industrial Hygienists ( ) Surveyors ( ) ( ) 

Cost Estimators ( ) Interior Designers ( ) ( ) ( ) 

Drafters ( ) Landscape Architects ( ) ( ) Total ( ) 

5. Has this Joint-Venture previously worked together? � Yes � No 

DSB 2005 Application Form Page 1 



6. List ONLY

DCAM 

Prime Consultant 
Principal-In-Charge 

Discipline 

MBE/WBE Certified (If 

Discipline 

MBE/WBE Certified (If MBE/WBE Certified (If MBE/WBE Certified (If 

Project Manager for Study 

Project Manager for Design 

 Those Prime And Sub-Consultant Personnel Specifically Requested In The Advertisement. This Information Should Be Presented Below In The Form Of An Organizational Chart.  
Include Name Of Firm And Name Of The One Person In Charge Of The Discipline, With Mass. Registration Number, As Well As MBE/WBE Status, If Applicable:  

User Agency 

(from advertisement) 

Name Of Firm 
Person In Charge Of Discipline 

Mass. Registr. # 

Applicable) 

(from advertisement) 

Name Of Firm 
Person In Charge Of Discipline 

Mass. Registr. # 

Applicable) 

       Discipline 
(from advertisement) 

Name Of Firm 
Person In Charge Of Discipline 

Mass. Registr. # 

Applicable) 

       Discipline 
(from advertisement) 

Name Of Firm 
Person In Charge Of Discipline 

Mass. Registr. # 

Applicable) 
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7. Brief Resume Of ONLY Those Prime Applicant And Sub-Consultant Personnel Requested In The Advertisement.  Confine Responses To The Space Provided On The Form And Limit Resumes 
To ONE Person Per Discipline Requested In The Advertisement.  Resumes Should Be Consistent With The Persons Listed On The Organizational Chart In Question # 6.  Additional Sheets 
Should Be Provided Only As Required For The Number Of Key Personnel Requested In The Advertisement And They Must Be In The Format Provided.  By Including A Firm As A Sub-Consultant, 
The Prime Applicant Certifies That The Listed Firm Has Agreed To Work On This Project, Should The Team Be Selected. 

a. Name And Title Within Firm: a. Name And Title Within Firm: 

b. Project Assignment: b. Project Assignment: 

c. Name And Address Of Office In Which Individual Identified In 7a Resides: 
MBE � 
WBE �

c. Name And Address Of Office In Which Individual Identified In 7a Resides: 
MBE � 
WBE � 

d. Years Experience: With This Firm: With Other Firms: d. Years Experience: With This Firm: With Other Firms: 

e. Education: Degree(s) /Year/Specialization e. Education: Degree(s) /Year/Specialization 

f. Active Registration: Year First Registered/Discipline/Mass Registration Number f. Active Registration: Year First Registered/Discipline/Mass Registration Number: 

g. Current Work Assignments And Availability For This Project: g. Current Work Assignments And Availability For This Project  

h. Other Experience And Qualification Relevant To The Proposed Project: (Identify Firm By 
Which Employed, If Not Current Firm): 

h. Other Experience And Qualification Relevant To The Proposed Project: (Identify Firm By 
Which Employed , If Not Current Firm): 
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8a. Current And Relevant Work By Prime Applicant Or Joint-Venture Members. Include ONLY Work Which Best Illustrates Current Qualifications In The Areas Listed In The DSB Advertisement (List 
Up To But Not More Than 5 Projects). 

a. Project Name And Location 
Principal-In-Charge 

b. Brief Description Of Project And 
Services (Include Reference To Areas 
Of Experience Listed In DSB 
Advertisement) 

c. Client’s Name, Address And Phone 
Number. Include Name Of Contact Person 

d. Completion 
Date (Actual 
Or Estimated) 

e. Project Cost (In Thousands) 
Construction 
Costs(Actual, Or 
Estimated If Not 
Completed) 

Fee For Work For 
Which Firm Was 
Responsible. 

(1) 

(2) 

(3) 

(4) 

(5) 
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8b. List Current And Relevant Work By Sub-Consultants Which Best Illustrates Current Qualifications In The Areas Listed In The Advertisement (Up To But Not More Than 5 Projects For Each Sub-
Consultant). Use Additional Sheets Only As Required For The Number Of Sub-Consultants Requested In The Advertisement And They Must Be In The Format Provided. 

Sub-Consultant Name: 
a. Project Name And Location 

Principal-In-Charge 
b. Brief Description Of Project And 

Services (Include Reference To 
Areas Of Experience Listed In DSB 
Advertisement) 

c. Client’s Name, Address And Phone 
Number (Include Name Of Contact Person) 

d. Completion 
Date (Actual 
Or Estimated) 

e. Project Cost (In Thousands) 
Construction 
Costs (Actual, Or 
Estimated If Not 
Completed) 

Fee for Work for 
Which Firm Was 
Responsible 

(1) 

(2) 

(3) 

(4) 

(5) 
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9. List All Projects Within The Past 5 Years For Which Prime Applicant Has Performed, Or Has Entered Into A Contract To Perform, Any Design Services For All Public Agencies Within The 
Commonwealth. 

Role 
P, C, JV 

* 

Phases 
St., Sch., D.D.,  
C.D.,A.C. * 

Project Name, Location And Principal-In-Charge: Awarding Authority (Include Contact Name And 
Phone Number) 

Construction Costs 
(Actual, Or 
Estimated If Not 
Completed) 

Completion Date 
(Actual or Estimated) 
(R)Renovation or (N)New 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

8. 

9. 

10.  

11.  

12.  

* P = Principal; C = Consultant; JV = Joint Venture;  St. = Study;  Sch. = Schematic; D.D. = Design Development; C.D. = Construction Documents;  A.C. = Administration of Contract 
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__________________________________________________ ____________  

10. Use This Space To Provide Any Additional Information Or Description Of Resources Supporting The Qualifications Of Your Firm And That Of Your Sub-Consultants For The Proposed Project.  
If Needed, Up To Three, Double-Sided 8 ½” X 11” Supplementary Sheets Will Be Accepted.  APPLICANTS ARE REQUIRED TO RESPOND SPECIFICALLY IN THIS SECTION TO THE 
AREAS OF EXPERIENCE REQUESTED IN THE ADVERTISEMENT. 

11. Professional Liability Insurance: 

Name of Company  Aggregate Amount Policy Number           Expiration Date 

12. Provide A List Of All Projects On Which Monies Were Paid By You, Or On Your Behalf, As A Result Of Professional Liability Claims Occurring Within The Last 5 Years And In Excess Of 
$50,000 Per Incident. Please Include Project, Client Names And Explanation. (Attach Separate Sheet If Necessary): 

13. Name Of Sole Proprietor Or Names Of All Firm Partners And Officers: 
Name Title MA Reg #  Status/Discipline Name  Title MA Reg #  Status/Discipline 
a. d. 
b. e. 
c. f. 

14. If Corporation, Provide Names Of All Members Of The Board Of Directors: 
Name Title MA Reg #  Status/Discipline Name  Title MA Reg #  Status/Discipline 
a. d. 
b. e. 
c. f. 

15. Names Of All Owners (Stocks Or Other Ownership): 
Name And Title % Ownership                MA Reg.#  Status/Discipline Name And Title % Ownership  MA Reg.#  Status/Discipline 
a. d. 
b. e. 
c. f. 

16. I hereby certify that the undersigned is an Authorized Signatory of Firm and is a Principal or Officer of Firm.  I further certify that this firm is a “Designer”, as that term is defined in Chapter 7, 
Section 38A1/2 of the General Laws, or that the services required are limited to construction management or the preparation of master plans, studies, surveys, soil tests, cost estimates or 
programs. The information contained in this application is true, accurate and sworn to by the undersigned under the pains and penalties of perjury. 

Submitted By 
(Signature) Printed Name And Title  _______________________________ Date 

The following forms MUST be attached to only ONE (ORIGINAL Copy) application: 1. SOMWBA Certification required for MBE/WBE Firms;  2. Sub-Consultant 
Acknowledgment. 
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Commonwealth of MassachusettsDSB 2005 
S-CA Designer Selection Board 2005 SUB-CONSULTANT ACKNOWLEDGMENT 

Project: 


Applicant Designer: 


Sub-consultant: 


SUB-CONSULTANT ACKNOWLEDGMENT 

The sub-consultant named above hereby certifies that it has been notified by the Applicant Designer that it has been nominated to 
perform work on the Applicant Designer’s team for the above Project, which is under consideration at the Designer Selection Board.  

Signature of Sub-Consultant Duly Authorized Representative 

Print Name and Title 

Date 

It is a requirement that all applicants supply this document signed, attached to the application, for each of the listed sub-consultants stating that they are 
aware and agree to being nominated by said applicant designer.  One copy must have an original signature. 

DSB 2005 Sub-Consultant Form 2005  



COMMONWEALTH OF MASSACHUSETTS 

DESIGNER SELECTION BOARD PROJECT CRITERIA 


DSB LIST # 08-13 ITEM # 1 DSB PUBLIC NOTICE DATE August 6, 2008 

LAST DATE FOR FILING APPLICATION IS: 	 August 27, 2008 at 2:00 PM 

The Board recommends applications to be submitted by any of the following firms: 

( X ) Architect 	 ( ) Engineer 
( X ) Architect/Engineer (A/E) 	 ( ) Other: 

PROJECT NUMBER: 	 UMA0801ST1 

PROJECT TITLE: 	 New Academic Classroom Facilities 

PROJECT LOCATION: 	 University of Massachusetts, Amherst 

AWARDING AGENCY: 	 Division of Capital Asset Management 

APPROPRIATION SOURCE: 	 Agency Funding 

AVAILABLE AMOUNT: 	 $85,000,000 subject to legislation 

ESTIMATED CONSTRUCTION COST: $60,000,000 

TOTAL FEE, excluding reimbursables or any authorized per diem payments, based on scope of work and services 
authorized if project is completed.  

( 	 X ) Lump Sum Established Set Fee for Study Phase Per M.G.L. C.7, $1,050,000 
§38G(a) dollars 

( 	 X ) Lump Sum Established Set Fee for Final Design Phase Per M.G.L. C.7, 
§38G(a), based on the approved estimated construction cost in the 7.5 
certified study. per cent 

IMMEDIATE SERVICES AUTHORIZED: 
( X ) 	 CERTIFIABLE BUILDING STUDY 
( X ) OTHER: COMPREHENSIVE ACADEMIC PLAN 
As per M.G.L. C.7, §38I, the selected designer may be appointed by the DCAM Commissioner for continued services as 
noted below subject to approval by the Designer Selection Board: 
( X ) 	 SCHEMATIC PLANS AND OUTLINE SPECIFICATIONS 
( X ) 	 DESIGN DEVELOPMENT PLANS AND SPECIFICATIONS  
( X ) 	 CONSTRUCTION PLANS AND SPECIFICATIONS 
( X ) ADMINISTRATION OF CONSTRUCTION CONTRACT  
( ) OTHER: 

MBE/WBE PARTICIPATION: 
In accordance with Executive Order #390, DCAM has established minimum goals of 8% MBE participation and 4% WBE 
participation for the combined value of the study and final design contracts for this project.  MBE/WBE goals must be met 
within the list of requested prime and sub-consultants.  All applicants must indicate how they will meet these goals and 
will be evaluated on that basis. Further information about the MBE/WBE Program appears in the DSB Public Notice at 
pages 4-8 entitled “Participation by Minority Owned Businesses and Woman Owned Businesses” and at Attachment E of 
the DCAM Standard Contract for Design Services.  Applications from MBE and WBE firms as prime consultant are 
encouraged. 
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APPROPRIATION LANGUAGE: Pending passage of the House Bill No.4538.  “ To provide for a program of capital 
improvement to public higher education institutions of the Commonwealth……….For costs associated with planning 
studies…….preparation of plans and specifications, repairs, construction, renovations, improvements, maintenance and 
repair….at the University of Massachusetts campus facilities and grounds………that not less than $85,000,000 shall be 
expended for a new academic classroom building at the Amherst campus.  

GENERAL SCOPE OF WORK: 

Comprehensive Academic Classroom Facilities Plan and Certifiable Study for New Academic /Classroom Building 
The Division of Capital Asset Management, in conjunction with the University of Massachusetts, Amherst (UMass), seeks 
expert professional services for a two phased effort that will include the preparation of a Comprehensive Academic and 
Classroom Facilities Plan and a Certifiable Study for a New Academic and Classroom Building at the Amherst campus.     
Each phase of the study will be conducted in four stages: goals of the project, information gathering and analysis, potential 
solutions, and consensus solutions. 

Overview 
The University of Massachusetts at Amherst is a Carnegie Research Extensive University that competes nationally in many 
academic fields at the highest level of teaching and research.  UMass is in the process of implementing a new faculty 
hiring program throughout the University.  The continued ability of the Amherst campus to attract and retain the next 
generation of the highest caliber faculty and to increase student enrollment requires renewal and expansion of the academic 
facilities. 

The University’s strategic plan for general academics facilities and classrooms focuses upon the need to expand facilities 
to accommodate growth, modernize existing facilities, replace obsolete space, and relocate and consolidate departments 
that have grown without the benefit of functional adjacency and contiguity.  As part of the long range need to revitalize 
the academic core, this plan will serve new functions in a manner compatible with the campus plan and architectural 
context. The plan for new Faculty hiring and recent expansion of student population, in combination with antiquated 
building systems and cramped conditions, drive the need for a substantial amount of new general academic and classroom 
space. The higher education bond bill will provide UMass with the opportunity to add additional space to address these 
needs. 

In addition, many of the existing campus buildings remain appropriate for their current use but require significant 
renovations to better support evolving programs.  To extend the useful life of the facilities, this Study will consider a 
number of factors including but not limited to: 

• Adjusting room sizes and adjacencies 
• Providing new room types and virtual learning environments 
• Updating the systems that support the building and its new arrangement 
• Providing space for newly configured departments to allow alignment with revised organizational structure  
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To support the faculty and student growth, the University is beginning an important phase of capital improvement through 
renovation and new building construction.  It is a priority of this study to introduce innovative and comprehensive water 
and energy efficient design into the earliest phases of the design process and apply sustainable functionalities into all 
aspects of the design. 

General Project Information 
Project Funding 
The planning work for Phase I, the Comprehensive Academic and Classroom Facilities Plan, encompasses conceptual 
planning for new Academic and Classroom Buildings including an addition to the Isenberg School of Management 
(funding to be determined) and renovations to the other buildings. Anticipated funding in the Higher Education Bond Bill 
includes $85M for a new Academic Building and $12.5M for renovations.  In addition, the focus of Phase I will evaluate 
backfill renovations to numerous academic buildings funded by UMass capital funds. The Phase II scope of work will be 
to prepare a certifiable building study for a new general academic building.  

Study Process 
The Study will involve a highly interactive planning process with the UMass academic leadership, faculty, Division of 
Facilities and Campus Planning (F&CP), and DCAM.  Weekly work sessions with the study team will be held along with 
periodic workshops that invite UMass and DCAM department members to identify potential obstacles and expedite 
decision making.  It is expected that the Prime Principal-In-Charge will participate throughout all phases of the study.  
The Sustainable Design Specialist (see description on p.7) will also be a key team member to introduce innovative and 
sustainable water and energy opportunities early in the design process and continue to provide engineering and design 
recommendations through all phases. 

Study Milestones 
The University anticipates that the study for the new academic classroom will span 12 months.  The expectation is that 
Phase II, the Certifiable Study for the new Academic and Classroom Building, will begin midway into Phase I and be 
completed within six months allowing Final Design for Phase II to begin in the Fall of 2009. Applicants need to 
demonstrate in Question 10 on their application, sufficient staff dedicated to this project to meet this timeline. 

Scope of Work 
The scope of work for the study will include, but not be limited to, the following items: 

Work Plan 
1.	 Review preliminary Work Plan to be prepared by DCAM.  Validate and /or propose modifications for final Work 

Plan based on: initial investigations and meetings with UMass and DCAM; clear understanding of the 
requirements for this project; UMass goals; and statements of deficiencies from prior planning efforts.  

2.	 The Work Plan shall include a full task breakdown by scope (discipline), cost, schedule, deliverables and 
corresponding fee payments, and resources required.  

Phase I:  Comprehensive Academic Facilities Plan 
Objectives of the Academic Facilities Plan 

1. Develop a comprehensive needs assessment for the designated academic disciplines taking into account space 
utilization, condition of existing space, space and program decompression, and future growth projections.   

2.	 To meet needs of the project’s academic activities, enrollment, and changed pedagogy:  
o	 Develop a comprehensive analysis of existing classroom and lecture hall conditions and capabilities 

(configuration, equipment, location, size). 
o	 Prepare a space utilization plan using UMass prior 2005 data as a starting point and developing new 

utilization data summaries and detail.  
o	 Make recommendations for a prioritized and phased improvement, modernization, and expansion plan.  

3.	 Develop a strategy to meet the needs of the general academic departments that include solutions for new 

construction and renovations for backfill of existing space. 


4.	 Determine the optimal implementation plan that considers sustainable design, energy demands, water 

conservation, department programs, costs, and construction phases for multiple projects. 
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Scope of work will include, but not be limited to:  
•	 Review of all relevant documents and prior work prepared by UMass; 
•	 Validate existing building condition reports and identify key physical conditions that will impact space use 

including energy and water use; 
•	 Document the deficiencies and needs of the designated academic spaces; 
•	 Identify opportunities and constraints of existing buildings and potential sites;  
•	 Determine the maximum development potential for up to four new buildings sites; 
•	 Develop a prioritized program of carefully defined space needs and adjacencies, related building condition issues, 

sustainable planning including energy and water impact, and infrastructure requirements; 
•	 Develop options to determine the best use for existing facilities and new buildings testing the University’s strategy 

to build up to two new academic buildings, re-program up to ten buildings and implement major renovations up to 
four existing buildings. 

•	 Consider the distinct mechanical needs of the diverse program elements and efficiently provide for different 
occupancy zones within the existing and new buildings; 

•	 Prepare conceptual energy modeling and cost analysis for all the buildings in the study to assist in selection of the 
preferred option; 

•	 Evaluate options based on analysis of site planning and impact on surrounding areas, construction feasibility and 
cost, and the best opportunity to optimized energy and water efficiency; 

•	 Create a set of prioritized projects considering the University’s research goals, energy and water use per Executive 
Order 484, sequencing, and timing of the projects. 

Phase I Deliverables 
•	 Volume 1: Work Plan for Phase I & II: a full breakdown of activities, fee schedule, project schedule, and 


deliverables.  

•	 Volume 2: Information Gathering, Feasibility Analysis and Program Analysis Report: documentation of building 

assessments identifying deficiencies in existing building systems and envelope, energy and water impacts, code 
issues, costs, etc; site analysis of designated sites; documentation of needs assessments including interview notes, 
programmatic requirements, peer institution comparisons, benchmark standards by functional group, etc.  

•	 Volume 3: Alternative Implementation Solutions Report: documentation on development scenarios, schedules, 
back fill plans and phasing, conceptual cost estimates, etc.  

•	 Volume 4: Academic Implementation Plan: documentation of preferred solution (phasing, costs, plans, etc) and 
compilation of work-to-date that led to development of the preferred solution, including energy and water 
impacts, the site selection for the new academic building.   

Phase II: Certifiable Study for New Academic and Classroom Building ($61 million estimated construction cost) 
Certifiable Study Project Objectives 

1.	 Prepare a certifiable study for one new general academic building.   

2.	 Define the amount, types, and quality of academic and classroom space that can be built within the project budget. 

3.	 Address the requirement for new large classroom space ranging in size from 100 to 250 seats.  

4.	 Examine the entire facility from a “whole building” perspective to improve the efficiency of the complete facility.  
Establish sustainability goals, including energy and water criteria, and use life cycle cost analysis as a basis for 
energy and water decisions.  Consider renewable energy sources and water harvesting.  Document requirements to 
achieve Mass LEED Plus through LEED Platinum.   

Scope of work will include, but not be limited to: 
•	 Prepare detailed technical assessment of the site(s) selected as the consensus site and for the site area, 


infrastructure, and related context elements; 

•	 Identify and evaluate alternate methods, systems, and materials achieving the Mass LEED Plus requirements and 

LEED Silver certification or higher; 
•	 Analyze the integration of a new academic classroom building with the south and west campus core  
•	 Prepare detailed program of the academic programs to be accommodated including critical adjacencies; 
•	 Develop feasible architectural concepts that best accommodate the program; 
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•	 Document the consensus solution, including identification of final program, schematic layout, summary 
description of the construction scope, energy and water  impact, detailed construction cost estimate, and project 
schedule; 

•	 Prepare final documentation of the building study, submit and complete through final certification by DCAM all 
requirements for a study as described in the October 2000 edition of the DCAM Guidelines for the Preparation of 
Studies for Building Projects. 

Phase II Deliverables 

•	 Volume 1: Work Plan for Phase II: a full breakdown of tasks, fee schedule, and deliverables 

•	 Volume 2: Information Gathering, Feasibility Analysis and Program Analysis Report: documentation and 
development of refined building program determined in Phase I, site analysis of selected building site, and 
documentation of code issues, energy and water impacts and opportunities, building and structural systems 
requirements.   

•	 Volume 3: Potential Solutions Report: documentation of the conceptual options including floor plans, sections, 
massing diagrams, summary of pros and cons, relative costs, energy strategies, construction scenarios, and 
schedule. 

•	 Volume 4: Final Building Study Report: documentation of the preferred option including refined space program 
with room data sheets, floor plans, sections, site plan, outline specifications, energy and water strategies, budget, 
schedule, and study processes as described in DCAM’s Guidelines for Preparation of Studies of Building 
Projects. http://www.mass.gov/dcam/dlforms/STUguide.pdf 

UMass Academic Program 
The changes in general academic teaching over the past 35 years profoundly impact the amount, types, and quality of 
space required. The increase in research being conducted, new areas of inquiry, new classroom technologies that consider 
a wider range of possibilities than overlay of new technologies upon existing pedagogy, and new types of learning spaces 
all contribute to the need for additional and quality space.   

The existing academic facilities at UMass have aged and no longer support today’s teaching and research programs.   
There is a need to decompress and provide normal and adequate space on par with peer institutions. The dispersed and 
disconnected locations of the many academic departments limit the ability to grow and expand programs.   

Important considerations for classrooms are: acoustics, thermal comfort, lighting (ambient for teaching, dimmed for note 
taking, controls for presentations, stage lights in large auditoriums) and consideration of alternative classroom spaces. 
Technology has allowed learning to happen “anyway, anyplace, any time” including wireless locations, living learning 
with housing, large faculty offices, café options, and outdoor seating areas.  

For the general academic departments there is a need to provide accessible and appropriate space for high profile 
programs, consolidate and expand growing and dispersed academic departments, and provide space for administrative 
offices of Deanships. 

In addition, the study will evaluate the classrooms and auditoriums in the general academic buildings, define the 
program needs, and re-purpose outdated facilities.  The Study will incorporate a full range of teaching and web-based 
technology throughout the academic classrooms.  The study will evaluate 275 classrooms and lecture halls containing 
13,500 seats across 43 buildings. 

The Study encompasses a wide range of departments within six colleges with approximately 1,100,000 NASF of space in 
17 buildings. Departments include but are not limited to: 

•	 Commonwealth College, the Honors College at the University of Massachusetts, Amherst 

•	 School of Education  
o	 Educational Policy, Research and Administration, Student Development & Pupil Personnel Services, 

Teacher Education & Curriculum Studies 
•	 College of the Humanities & Fine Art 
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o	 Afro American Studies, English, History,  Languages, Literatures and Cultures, Linguistics, Music & 
Dance, Women’s Studies, Dean’s Office 

•	 Isenberg School of Management 
o	 Accounting and Information Systems, Finance and Operations Management, Hospitality and Tourism 

Management, Management, Marketing, Sport Management 
•	 College of Natural Resources & the Environment 

o	 Landscape Architecture and Regional Planning 

•	 School of Public Health & Health Sciences (non lab space) 
o	 Communication Disorders, Public Health, Dean’s Office 

•	 College of Social and Behavioral Sciences 
o	 Anthropology, Communications, Economics,  Political Science, Psychology, Social Thought and 

Political Economy, Sociology, Dean’s Office  
•	 Provost’s Office 

o Advising, Research Support Functions and Research Commons 
Background information regarding UMass and the Colleges and Departments listed in this Ad can be found on the UMass 
website ( http://www.umass.edu/ ). 

Potential Building Sites  
This study will evaluate up to four potential building sites; incorporate the University infill development goals, identify 
opportunities and constraints of each site, and determine the maximum development potential of each site.  The site 
locations are concentrated in the west and south areas of the core main campus.  Two of the four potential sites are (1) the 
area on and surrounding the Hicks Way tennis courts extending to Commonwealth Avenue and to the north and east along 
Hicks Way and (2) the area east and north of the existing Isenberg school of Management.  Other sites remain to be 
identified as part of the study process. This part of the campus is well served by existing and new roads and pedestrian 
paths. Infrastructure improvements will need to be considered for each of the sites.  

A key objective is to consider this project in the context of the long range development potential of the site areas. Careful 
placement of the future building is also critical to creating useful campus open space that integrates and improves the 
existing campus open spaces, pedestrian pathways and scenic views.  

UMass Amherst Campus Core Area 
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Existing Building Analysis 
The study scope will include review of building condition information, provided by the University, for approximately 20 
buildings.  The Study includes, but is not limited to, the following buildings: Arnold, Bartlett, Dickerson Hall, Draper, Du 
Bois Library, Flint, Goodell and Addition, Herter, Hills, ISOM and Alfond, Machmer, New Africa House, Old Chapel, 
South College, Thompson, Tobin, and Wilder.    

Range of building included in this study. 

South College – 1885, 31,000 SF School of Management - 1963, 75,000 SF Machmer Hall – 1957, 72,500 SF 
ISOM addition H Alfond Mgmt Center 

DuBois Library – 1972; 406,480 SF Thompson Hall – 1968; 88,000 SF Tobin Hall – 1972, 112,000 SF 

UMass Amherst Sustainable Design and Construction 
The potential for energy savings is considerable and improving energy efficiency in classroom facilities is an important 
priority for UMass.  It is the goal of this study to introduce energy decision-making into the earliest phases of the design 
process and to evaluate advanced energy-efficiency features in classroom environments by using a comprehensive design 
approach that views the entire building as the essential ‘system’.  This study will incorporate critical design strategies and 
introduce innovative features that alleviate energy strains and maximize energy efficiency and water.  

UMass has developed a sustainable building design policy and program to ensure that the University will commit to a 
resource and energy conservation program based on continual improvement in the design and construction of new 
buildings and major renovations (http://www.umass.edu/fp/Sustainability%20Plan.pdf). 

Sustainable Design Specialist 
The Prime services will include a Sustainable Design Specialist to incorporate low-energy and climate responsive 
strategies.  For Phase I, the Comprehensive Academic and Classroom Facilities Plan, the Sustainable Design Specialist will 
provide energy guidance and general building energy guidelines for the buildings in the study; energy modeling for 
individual buildings will be an additional service.  For Phase II, the Certifiable Study, the Sustainable Design Specialist 
will be included in the Prime basic services and be the advocate for achieving sustainable design features; meeting energy 
and water reduction goals and promoting the teamwork and collaboration necessary to evaluate the complex interactions 
required in an integrated design process.  Energy modeling services will be part of the Prime services in Phase II, the 
Certifiable Study.  

University Presidents’ Climate Commitment 
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It is expected that sustainability planning will be incorporated into all aspects of the project. The University is a signatory 
of the University Presidents’ Climate Commitment  (http://www.presidentsclimatecommitment.org/ ) and the University 
has established the goal of LEED Silver or higher for new construction. 

GENERAL CONDITIONS OF THIS CONTRACT: 

Study Contract 
If selected for study services, the applicant agrees to execute DCAM Form C-3 Contract for Designer’s Services–Study, or 
its successor, without revisions or modifications.  DCAM compensates the designer during the Study Phase for approved 
products in accordance with the approved work plan. 

Design Contract 
At the conclusion of the study, if approved by the DSB to perform final design services, the applicant agrees to execute 
DCAM Standard Contract for Design Services (Revised 12/07)1 or its successor, without revisions or modifications.   

DCAM Procedures 
 The designer will follow the procedures established in DCAM’s Designer Procedures Manual dated June 2005 
(http://www.mass.gov/cam/dlforms/DPMD_2005_06.doc ). Applicants are urged to review and become familiar with the 
following supplemental material, which is available on the web at: http://www.mass.gov/cam/DSB/index.html. 

PMAS 
Consultants will be required to use DCAM's electronic web-based Project Management and Accounting System (PMAS) 
as a repository for all project correspondence, documentation, and project budgeting, and scheduling.  No special software 
is required. 

Workshops 
UMass Amherst, DCAM and the Designer will hold periodic workshops to ensure that critical issues are not overlooked 
and that all team members have an opportunity to contribute their expertise, to anticipate potential obstacles, to identify 
potential solutions, and to expedite the decision-making process.  Attendance by key design team members will be 
required at all workshops. 

Executive Order 484 
This project shall comply with all applicable requirements of Executive Order 484 (EO 484): see 
http://www.mass.gov/Agov3/docs/Executive%20Orders/Leading%20by%20Example%20EO.pdf and meet Mass LEED 
Plus requirements that all building studies shall include preliminary estimates of the project’s energy use, water use, and 
greenhouse gas emissions using protocols established by EOEAA or as determined by DCAM. No building study shall be 
certified for final design unless all means, methods, and commitments required to mitigate the project’s impact on the 
operating agency’s plan for meeting EO 484’s goals are documented in the consensus solution, implementation plan, and 
estimated construction cost. 

LEED Certification 
This project shall be certified LEED Silver or higher. Studies for all projects shall identify and evaluate alternate methods, 
systems, and materials achieving Mass LEED Plus requirements and LEED Silver certification or higher. Any and all of 
these may be incorporated into Final Design as part of the Designer’s base fee; administration of the certification process 
by the Designer during the Final Design and Construction phases of the project will be considered an extra service. 

Environmental and other supplemental services  
DCAM reserves the right to obtain supplemental services through independent consultants who will collaborate with the 
prime and the project team. 

Universal Design 
In addition to complying with 521 CMR, The Rules and Regulations of the Architectural Access Board 
(http://www.mass.gov/aab/aab_regs.htm), the consultant will review ADA Title II 
(http://www.usdoj.gov/crt/ada/reg2.html), and the ADA Accessibility Guidelines (http://www.access-

1 The DCAM Standard Contract for Design Services (Revised 12/07) replaces the former DCAM Form C-2 Contract for 
Designer Services. 
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board.gov/adaag/html/adaag.htm), to ensure that the proposed design meets the civil right  intent of this act. The 
requirements of these two laws may differ and the consultant must comply with the more stringent.  Design 
solutions will meet the diverse and changing needs of users across age, ability, language, ethnicity and economic 
circumstance.  
DCAM welcomes innovative design strategies that are simultaneously equitable, flexible and legible for all and 
extend beyond minimal compliance with accessibility regulations. 

Construction Specifications 
The designer shall utilize the DCAM Standard Specification. 

Cost Estimating 
Cost estimates, cost models, and estimator participation in both the study and the design phases shall meet the 
requirements of the current DCAM Cost Estimating Manual and will be submitted in Uniformat II in the study 
phase and in both Uniformat II to Level 3 and CSI Masterformat in the design phase.  The Cost Estimating Manual 
can be 
found at http://www.mass.gov/cam/dlforms/CEM_Feb06.pdf, and Uniformat II can be found at 
http://www.bfrl.nist.gov/oae/publications/nistirs/6389.pdf. 

Building Information Modeling 
Building Information Modeling (BIM) will be used in the study phase of this project for the conceptual design of the new 
academic classroom building.  It is anticipated that BIM will be used in the final design and construction phases of this 
project. Applicants need to note in Question 10 on their application in-house BIM capability of the proposed project team. 

CAD Standards 
DCAM has established a CAD Standards Manual to ensure consistent and standardized identification and representation of 
drawing data.  The standards generally comply with the AIA Architectural Graphics Standards and the National CAD 
Standard.  The Manual can be found at http://www.mass.gov/cam/forms/fi_CAD_Standards.html. 

Building Commissioning 
DCAM will include building commissioning as part of this project. The Designer of record will develop in collaboration 
with DCAM and UMass an operations and maintenance plan to be produced as a reimbursable expense during the building 
commissioning phase.  The Designer will meet with DCAM's building commissioning agent during design and 
construction to evaluate design proposals for MEP systems to ensure maintainability and operational efficiency. 

CM at Risk 
The construction of this project will be performed utilizing a construction management at-risk (CMAR, sometimes referred

to as CM/GC) contract in accordance with MGL Chapter 149A.  It is anticipated that the CM at Risk will be on board 

during the Schematic Design phase of the Final Design project.   


Integrated Project Delivery. 

DCAM may elect to use a modified form of Integrated Project Delivery (IPD) for this project, as generally described in the 

AIA document Integrated Project Delivery: A Guide (2007). ( http://www.aiacc.org/site/docs/IPD_Guide_2007.pdf ) 

According to this guide "integrated projects are uniquely distinguished by highly effective collaboration among the owner, 

the prime designer, and the prime constructor, commencing at early design and continuing through to project handover." 

DCAM’s approach to IPD has not yet been finalized, but it will almost certainly follow the Construction Manager at Risk

model, including bringing the CM in very early in the design phase of the project.  Respondents should note their 

experience, if any, with this approach in Question 10 of their application.  


Additional Supporting Documents 
For additional materials for the scope of work, refer to documents on file at the Designer Selection Board and available for 
review in Room 1004 on the 10th floor at One Ashburton Place, Boston. The materials are also available for review at the 
UMass Amherst Facilities and Campus Planning office at 360 Campus Center Way, Amherst.  For Amherst, please call 
ahead to make arrangements (413 545 1383).    

• Campus Physical Master Plan 2007 
• Space Utilization Study, 2005 

For University Design Standards see UMass website http://www.umass.edu/fp/ for design guidelines and related 
documents. 
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CONDITIONS FOR APPLICATION: 
Current or updated Master File Brochures must be on file with the Board. As a condition of application, each applicant, if 
selected for the new project, agrees to carry professional liability insurance in an amount equal to the lesser of $5,000,000 
or 10% of the Project’s Fixed Limit Construction Cost, but in no event less than $250,000 per claim in accordance with the 
DCAM Standard Contract for Final Design and Contract Administration Services (Revised 11/06), (i.e., minimum 
coverage of $250,000 up to $5,000,000 depending on the construction cost). DCAM may seek additional coverage for the 
selected designer, and if so will bear the cost of the additional coverage. 

Application Evaluation - Personnel 
Applications will be evaluated based on the following prime and sub consultant personnel and extent of compliance with 
MBE/WBE participation goals. Please identify the team in Question #6 (organization chart) on DSB Application 2005. If 
any team member is not listed, application will not be accepted. 

1. 	 Architect as Prime (Identify PIC, Study PM, 7. Structural Engineer 
Design PM and Project Architect in Question 
#6, organizational chart). 

2.	 Higher Education Facilities Programmer and 8 Civil Engineer 
Planner  

3. 	 Higher Education Campus Planner  9 Code Consultant with extensive experience in Chapter 34 of 
the Mass State Building Code (in-house or independent) 

4. 	 LEED Accredited Professional (designated 
team member to coordinate LEED 10 Cost Estimator (independent consultant required) 
certification efforts in Question #6) 

5.	 Sustainability Design Specialist  (see 11 Specifications Writer (in-house or independent) 
description on p.7) 

6. 	 Mechanical, Electrical, Plumbing, Fire 12 Landscape Architect (in-house or independent) 
Protection, (multidisciplinary or separate 
firms, indicate each team member in Question 
#6, organizational chart) 

Sub-consultant services may be in-house or independent. Where an “independent consultant” is required the Applicant 
may not provide the services “in house.” If the Applicant plans to fulfill any of the other sub-consultant roles, so indicate 
on the organizational chart in Question #6.  Project Managers for Study and Final Design should be listed separately on 
the organizational chart. 

Application Evaluation – Project Experience 
Applications will be evaluated based upon the requirements of M.G.L. Ch. 7 §38F  and work listed on DSB Application 
2005 Sections 8,9, and 10 which illustrate current qualifications in the following areas 

1. 	 Similar and relevant project experience in the 5. Significant project experience with the design and 
planning and programming of Research 1 implementation of strategies for sustainable buildings, 
Universities, academic and classroom including the reduction of energy and water use.  
buildings in which multiple buildings and 
departments are included in the programming 
for a single project.  

Campus Master Planning and Design with 6.  LEED AP participation in multiple buildings for the LEED 

2. 	 expertise in site planning for multiple certification process 
academic facilities in a single project.  

3. 	 Significant experience with assessment of 7. Building Information Modeling, in-house BIM a plus 
existing buildings and renovation design for 
academic classroom facilities. 
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4. 	 Significant experience with the planning, 
design, and construction of new academic 
classroom buildings.  

APPLICANTS PLEASE NOTE 
A copy of the most current Application Form and Instructions - DSB 2005 Application 
Form is included with this Notice, and is available for download at 
http://www.mass.gov/cam/forms/fi_dselectboard.html. 

Only complete applications submitted on the DSB2005 Application Form will be 
considered by the Designer Selection Board. Applications that are incomplete or 
submitted on a form other than DSB2005, may be rejected as non-compliant and not be 
considered by the Board. 

Applications received at the DSB Office after the advertised deadline will not be 
considered. 
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COMMONWEALTH OF MASSACHUSETTS 
DESIGNER SELECTION BOARD PROJECT CRITERIA 
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LAST DATE FOR FILING APPLICATION IS: August 27, 2008 at 2:00 p.m. 

The Board recommends applications to be submitted by any of the following firms: 

( X ) Architect ( ) Engineer 
( X ) Architect/Engineer (A/E) ( ) Other: 

PROJECT NUMBER: WORCS1 

PROJECT TITLE: Renovations and Repairs to Existing Buildings  

PROJECT LOCATION: Worcester State College 

APPROPRIATION SOURCE: College reserve funding 

AVAILABLE AMOUNT: As required by projects 

ESTIMATED CONSTRUCTION COST: Less than 1 million for each project 

TOTAL FEE, Excluding reimbursables based on scope of work and services authorized if project is completed.  

( X ) Lump sum established set fee per C.7, §38G(a) $500,000 dollars 

IMMEDIATE SERVICES AUTHORIZED: 
( X ) CERTIFIABLE BUILDING STUDY 
( X ) SCHEMATIC PLANS AND OUTLINE SPECIFICATIONS 
( X ) DESIGN DEVELOPMENT PLANS AND SPECIFICATIONS  
( X ) CONSTRUCTION PLANS AND SPECIFICATIONS 
( X ) ADMINISTRATION OF CONSTRUCTION CONTRACT  
( ) OTHER 

MBE/WBE PARTICIPATION: 
In accordance with Executive Order #390, Worcester State College has established minimum goals of 8% MBE 
participation and 4% WBE participation for the combined value of the study and final design contracts for this project.  
MBE/WBE goals must be met within the list of requested prime and sub-consultants.  All applicants must indicate how 
they will meet these goals and will be evaluated on that basis.  Further information about the MBE/WBE Program appears 
in the DSB Public Notice at pages 4-8 entitled “Participation by Minority Owned Businesses and Woman Owned 
Businesses” and at Attachment E of the DCAM Standard Contract for Design Services.  Applications from MBE and WBE 
firms as prime consultant are encouraged.  

N.B.1:	 This contract will be a “house doctor” contract. Multiple projects of the type described in the General Scope of 
Work may be assigned, and fee increments approved, up to the total value of the contract 

N.B. 2: The Awarding Authority may award up to (3) contracts, each with a total value of $500,000, to qualified 
designers under this contract. 
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APPROPRIATION LANGUAGE: 

N/A 

GENERAL SCOPE OF WORK: 

Worcester State College is a 54 acre campus consisting of six flat-roofed masonry buildings, with construction dates from 
1932 to 2001 and a 554 space parking structure constructed in 2007. Projects are expected to include HVAC, electrical and 
plumbing systems upgrades, masonry renovations and repairs, building envelope repairs, installation of security systems, 
membrane roof repairs and installations, and landscaping and exterior lighting improvements. 

The consultant will prepare certifiable studies, plans, specifications, cost estimates and will provide construction 
supervision for various projects. This is including, but not limited to, programming studies for various departments, 
renovation and repair to existing interior spaces such as classrooms, conference rooms, offices and bathrooms, renovation 
and repair to exterior architectural systems such as building envelopes to ensure structural integrity, and repair and 
replacement of site utilities, parking facilities and landscaping.  

GENERAL CONDITIONS FOR THIS CONTRACT: 
Contract 
This contract is limited to projects with an estimated construction cost of less than $1,000,000 as per M.G.L. C. 7 
§40B, as amended by C. 159 §15 of the Acts of 2000 and C. 245 §22 of the Acts of 2002. The designer must 
prepare studies for all projects under this contract, and all studies must be certified by the DCAM Director 
of Programming before final design can proceed.  Master plans and/or studies for any projects with an estimated 
construction cost of $1 million or more may not be performed under this contract. 

The applicant agrees to execute DCAM Standard Contract for Final Design and Contract Administration Services 
(Revised 11/06)1 or its successor, without revisions or modifications.   

Procedures 
 The designer will follow the procedures established in DCAM’s Designer Procedures Manual dated June  2005 
(http://www.mass.gov/cam/dlforms/DPMD_2005_06.doc ). Applicants are urged to review and become familiar 
with the following supplemental material, which is available on the web at: 
(http://www.mass.gov/cam/DSB/index.html). 

Construction Specifications 
The designer shall utilize the DCAM Standard Specification. 

Executive Order 484 
This project shall comply with all applicable requirements of Executive Order 484 (EO 484): see 
http://www.mass.gov/Agov3/docs/Executive%20Orders/Leading%20by%20Example%20EO.pdf. All building 
studies shall include preliminary estimates of the project’s energy use, water use, and greenhouse gas emissions 
using protocols established by EOEAA, and shall evaluate their impact on the operating agency’s plan to meet EO 
484’s goals. 

Universal Design 
In addition to complying with 521 CMR, The Rules and Regulations of the Architectural Access Board 
(http://www.mass.gov/aab/aab_regs.htm), the consultant will review ADA Title II 
(http://www.usdoj.gov/crt/ada/reg2.html), and the ADA Accessibility Guidelines (http://www.access-
board.gov/adaag/html/adaag.htm), to ensure that the proposed design meets the civil right  intent of this act. The 
requirements of these two laws may differ and the consultant must comply with the more stringent.  Design 
solutions will meet the diverse and changing needs of users across age, ability, language, ethnicity and economic 
circumstance.  

1 The DCAM Standard Contract for Final Design and Contract Administration Services (Revised 11/06) replaces the 
former DCAM Form C-2 Contract for Designer Services. 

http://www.mass.gov/cam/dlforms/DPMD_2005_06.doc
http://www.mass.gov/cam/DSB/index.html
http://www.mass.gov/Agov3/docs/Executive%20Orders/Leading%20by%20Example%20EO.pdf
http://www.mass.gov/aab/aab_regs.htm
http://www.usdoj.gov/crt/ada/reg2.html
http://www.access-board
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DCAM welcomes innovative design strategies that are simultaneously equitable, flexible and legible for all and 
extend beyond minimal compliance with accessibility regulations. 

Cost Estimating 
Cost estimates, cost models, and estimator participation in both the study and the design phases shall meet the 
requirements of the current DCAM Cost Estimating Manual and will be submitted in Uniformat II in the study 
phase and in both Uniformat II to Level 3 and CSI Masterformat in the design phase.  The Cost Estimating Manual 
can be found at http://www.mass.gov/cam/dlforms/CEM_Feb06.pdf, and Uniformat II can be found at 
http://www.bfrl.nist.gov/oae/publications/nistirs/6389.pdf. 

CONDITIONS FOR APPLICATION: 
The applicant’s current or updated Master File Brochure must be on file with the Board prior to the date of application. As 
a condition of application, each applicant, if selected for the new project, agrees to carry professional liability insurance in 
an amount equal to the lesser of $5,000,000 or 10% of the Project’s Fixed Limit Construction Cost, but in no event less 
than $250,000 per claim in accordance with the DCAM Standard Contract for Final Design and Contract Administration  
Services (Revised 11/06), (i.e., minimum coverage of $250,000 up to $5,000,000 depending on the construction cost). The 
Agency may seek additional coverage for the selected designer, and if so will bear the cost of the additional coverage. 

APPLICATIONS WILL BE EVALUATED BASED ON THE FOLLOWING PRIME AND SUB CONSULTANT 
PERSONNEL AND EXTENT OF COMPLIANCE WITH MBE/WBE PARTICIPATION GOALS. PLEASE ALSO 
SEE QUESTION #6 ON DSB 2000 APPLICATION REV 2005. 
1. 	 Architect (prime) 5. Building Envelope Consultant 
2. 	 Structural Engineer 6. Civil Engineer  
3. 	 Mechanical (MPFP) 7. Landscape Architect 
4. 	Electrical Engineer 8 ADA Title II (Accessibility) Specialist 

9. Cost Estimator 

If the Prime is to fulfill any of the sub-consultant roles above, so indicate on the organizational chart. 

APPLICATIONS WILL BE EVALUATED BASED UPON WORK LISTED ON DSB 2000 APPLICATION REV 
2/04 SECTIONS 8, 9 AND 10 WHICH ILLUSTRATES CURRENT QUALIFICATIONS IN THE FOLLOWING 
AREAS: 
1. 	 Renovation of facilities of comparable type 4. Renovation of office and classroom facilities including 

and size specialized instructional space 
2. 	 Repair and replacement of mechanical and 5. Repair and replacement of built up and membrane roofs 

electrical systems for comparable facilities  
3. 	 Repair and renovation of masonry structures 

of comparable type and size 

APPLICANTS PLEASE NOTE

A copy of the most current Application Form and Instructions - DSB 2005 Application 

Form is included with this Notice, and is available for download at

http://www.mass.gov/cam/forms/fi_dselectboard.html. 


Only complete applications submitted on the DSB2005 Application Form may be

considered by the Designer Selection Board. Applications that are incomplete or

submitted on a form other than DSB2005, may be rejected as non-compliant and will not 

be considered by the Board. 


Applications received at the DSB Office after the advertised deadline will not be 

considered. 


http://www.mass.gov/cam/dlforms/CEM_Feb06.pdf
http://www.bfrl.nist.gov/oae/publications/nistirs/6389.pdf
http://www.mass.gov/cam/forms/fi_dselectboard.html
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